

CHECKLIST FOR BIDDERS

The following information is required of all Bidders at the time of Bid submission:

- Completed and Signed Bid Cover Form
- Completed and Signed Bid Sheets
- Completed, Signed and Notarized Questionnaire
- Completed References Form
- Resume of General Construction Superintendent/On-Site Construction Manager
- Completed Subcontractor Designation Form
- Completed and Signed Industrial Safety Record Form
- Completed, Signed and Notarized Bid Bond or Other Security Form
- Signed and Notarized Noncollusion Declaration Form
- Completed and Signed Addenda Acknowledgement Form
- Evidence satisfactory to the City indicating the capacity of the person(s) signing the Bid to bind the Bidder

Failure of the Bidder to provide all required information in a complete and accurate manner may cause the Bid to be considered non-responsive.

CONTRACT BID FORMS

**BADILLO STREET WATER SERVICES REPLACEMENT PROJECT
FROM RIMSDALE AVENUE AND LARK ELLEN AVENUE
PROJECT No. W 2501**

TO THE HONORABLE MAYOR AND CITY COUNCIL OF THE CITY OF COVINA:

The undersigned, as Bidder, declares that: (1) this Bid is made without collusion with any other person and that the only persons or parties interested as principals are those named herein; (2) the undersigned has carefully examined the Contract Documents (including all Addenda) and the Project site; and (3) the undersigned has investigated and is satisfied as to the conditions to be encountered, the character, quality and quantities of Work to be performed, and the materials to be furnished. Furthermore, the undersigned agrees that submission of this Bid shall be conclusive evidence that such examination and investigation have been made and agrees, in the event the Contract be awarded to it, to execute the Contract with the City of Covina to perform the Project in accordance with the Contract Documents in the time and manner therein prescribed, and to furnish or provide all materials, labor, tools, equipment, apparatus and other means necessary so to do, except as may otherwise be furnished or provided under the terms of the Contract Documents, for the following stated unit prices or lump-sum price as submitted on the Bid herein.

The undersigned submits as part of this Bid a completed copy of its Industrial Safety Record. This Safety Record includes all construction Work undertaken in California by the undersigned and any partnership, joint venture or corporation that any principal of the undersigned participated in as a principal or owner for the last five (5) calendar years and the current calendar year before the date of Bid submittal. Separate information is being submitted for each such partnership, joint venture, or corporate or individual Bidder. The undersigned may attach any additional information or explanation of data that it would like to be taken into consideration in evaluating the Safety Record. An explanation of the circumstances surrounding any and all fatalities is attached.

Accompanying this Bid is cash, a cashier's check, a certified check or a Bid Bond in an amount equal to at least ten percent (10%) of the total aggregate Bid price based on the quantities shown and the unit prices quoted. The undersigned further agrees that, should it be awarded the Contract and thereafter fail or refuse to execute the Contract and provide the required evidence of insurance and Bonds within fifteen (15) Days after delivery of the Contract to the undersigned, then the cash, check or Bid Bond shall be forfeited to the City to the extent permitted by law.

The undersigned certifies to have a minimum of three (3) consecutive years of current experience in the type of Work related to the Project and that this experience is in actual operation of the firm with permanent employees performing a part of the Work as distinct from a firm operating entirely by subcontracting all phases of the Work. The undersigned also certifies to be properly licensed by the State as a contractor to perform this type of Work. The undersigned possesses California Contractor's License:

Number 1012408, Class A, C-42, which expires on 3/31/2026.

Bidder's Name: Grbcon, Inc.

Signature:  Date: 9-10-2024

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Los Angeles

On September 10, 2024 before me, Brett Harper, Notary Public
(insert name and title of the officer)

personally appeared Kristion Grbavac,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is/are~~
subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in
~~his/her/their~~ authorized capacity(ies), and that by ~~his/her/their~~ signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)



CITY OF COVINA

**BID SCHEDULE
SCHEDULE OF PRICES FOR
BADILLO STREET WATER SERVICES REPLACEMENT PROJECT
FROM RIMSDALE AVENUE AND LARK ELLEN AVENUE
PROJECT No. W 2501**

Bidder's Name: Grbcon, Inc.

To the Honorable Mayor and Members of the City Council:

In compliance with the Notice Inviting Bids, the undersigned hereby agrees to execute the Contract to furnish all labor, materials, equipment and supplies for the Project in accordance with the Contract Documents to the satisfaction and under the direction of the City Engineer, at the following prices:

BASE BID SCHEDULE

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
1	Clearing and Grubbing	LS	2	\$5,000 -	\$10,000 -
2	Install 4" Service Lateral, meter manifold type and connect to existing downstream piping and install vault per Std W 203. Remove conflicting portion of existing water service and meter vault (See 2a. below)	LF	60	\$1,235.82	\$74,149.20
2a	Remove conflicting portion of existing water service, box and install (6) 1" water services per Covina Std. Dwg. No. W-101. Short side service, approx. 5 feet long.	EA	6	\$2,500 -	\$15,000 -

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
3	Remove existing fire hydrant and conflicting portions and install Jones Triton 4060-R Commercial Fire Hydrant per Covina Standard Drawing No. W-110 & W-180 Complete.	EA	4	\$41,524-	\$166,096-
4	Install 6" PVC C-900, PC 305 (DR 14) Water Main line Including Trenching per Covina Standard Drawing No. W-180.	LF	160	\$503 -	\$80,480 -
5	Install 6" 45-degree bends per std W-170 Complete.	EA	12	\$1,491-	\$17,892
6	Abandon and seal existing water system in place and cut, plug and cement existing pipe end per Covina Std. Dwg. No. W-020.	EA	2	\$2,982-	\$5,964-
7	Remove and Construct PCC Driveway approach per SPPWC Std. Plan 110-2, Type B or C per plan, including all incidentals complete in place per plans, details, and specifications.	SF	250	\$40 ⁰⁰	\$10,000-

* SEE APPENDIX I FOR ADDRESS LOCATIONS

TOTAL BID PRICE IN DIGITS: \$ 379,581.20

By:

Signature

Kristion Grbavac

Type or Print Name

President

Title

Date

9-10-2024

5114 Elton Street

Business Street Address

Baldwin Park, CA. 91706

City, State and Zip Code

626-699-2380

Telephone Number

Bidder's/Contractor's State of Incorporation: California

Partners or Joint Ventures: Corporation

Bidder's License Number(s): 1012408

Department Industrial Relations
Registered No. 1000038691

Note: Items may be adjusted or deleted. Therefore, regardless of total actual volume (percentage) compared to estimated quantities, the unit prices provided above by the Bidder shall be applied to the final quantity when payment is calculated for these items. No adjustment in the unit prices will be allowed. The City reserves the right to not use any of the estimated quantities, and if this right is exercised, the Contractor will not be entitled to any additional compensation. Cost of all export of material shall be included in the above unit costs; no additional compensation will be granted for such expenses.

QUESTIONNAIRE FORM

Fill out all of the following information. Attach additional sheets if necessary.

- (1) Bidder's Name: Grbcon, Inc.
- (2) If the Bidder's name is a fictitious name, who or what is the full name of the registered owner? If the Bidder's name is not a fictitious name, write "N/A" in the response to this question. If you are doing business under a fictitious name, provide a copy of the filed valid Fictitious Business Name Statement.
N/A
- (3) Business Address: 5114 Elton Street, Baldwin Park, CA. 91706
- (4) Telephone: 626-699-2380 Facsimile: 626-699-2457
- (5) Type of firm - Individual, Partnership, LLC or Corporation: Corporation
- (6) Corporation organized under the laws of the State of: California
- (7) California State Contractor's License Number and Class: 1012408, A, C-42
Original Date Issued: 3/28/2016 Expiration Date: 3/31/2026
- (8) DIR Contractor Registration Number:
1000038691
- (9) List the name and title of the person(s) who inspected the Project site for your firm:
Kristion Grbavac and John Gavigan
- (10) Number of years' experience the company has as a contractor in construction work: 8
- (11) List the names, titles, addresses and telephone numbers of all individuals, firm members, partners, joint ventures, and company or corporate officers having a principal interest in this Bid:

Kristion Grbavac, President, 5114 Elton Street, Baldwin Park, CA. 91706 6266992380

Gordon A Grbavac, Vice President, 5114 Elton Street, Baldwin Park, CA. 91706 6266992380

- (12) List all current and prior D.B.A.'s, aliases, and fictitious business names for any principal having interest in this Bid:

N/A

-
- (13) List the dates of any voluntary or involuntary bankruptcy judgments against any principal having an interest in this Bid:

N/A

- (14) For all arbitrations, lawsuits, settlements and the like (in or out of court) that the company or any principal having an interest in this Bid has been involved with in the past five (5) years:

- a. List the names, addresses and telephone numbers of contact persons for the parties:

N/A

- b. Briefly summarize the parties' claims and defenses:

N/A

- c. State the tribunal (e.g., Superior Court, American Arbitration Association, etc.), the matter number, and the outcome:

N/A

- (15) Has the company or any principal having an interest in this Bid ever had a contract terminated by the owner or agency? If yes, explain.

No

- (16) Has the company or any principal having an interest in this Bid ever failed to complete a project? If yes, explain.

No.

(17) Has the company or any principal having an interest in this Bid ever been terminated for cause, even if it was converted to a "termination of convenience"? If yes, explain.

No

(18) For projects that the company or any principal having an interest in this Bid has been involved with in the last five (5) years, did you have any claims or actions:

- a. By you against the owner? Circle one: Yes No
- b. By the owner against you? Circle one: Yes No
- c. By any outside agency or individual for labor compliance? Circle one: Yes No
- d. By Subcontractors? Circle one: Yes No
- e. Are any of these claims or actions unresolved or outstanding? Circle one: Yes No

If your answer is "yes" to any part or parts of this question, explain.

No

(19) List the last three (3) projects you have worked on or are currently working on for the City of Covina:

Badillo Street and Azusa Avenue Water Main Replacement Project - Project #W240

City Wide Manhole/Trench Adjustment Proejct Project No. P2301

Sewer Relief Line Project - San Bernardino Rd From Second Ave to Third Ave

Upon request of the City, the Bidder shall furnish evidence showing a notarized financial statement, financial data, construction experience, or other additional information.

Failure to provide truthful answers to the questions above or in the following References Form may result in the Bid being deemed non-responsive.

The Bidder certifies under penalty of perjury under the laws of the State of California that the information provided above is true and correct.

[SIGNATURE PAGE FOLLOWS]

Notary Public

Company

Subscribed and sworn to me _____

Signature: _____

Signature: _____

Title: President

Date: 9-10-2024

This _____ day of _____, 20____

Signature: _____


Title: _____

Title: _____

Signature: _____

Date: _____

(SEAL)



ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California
County of Los Angeles

On September 10, 2024 before me, Brett Harper, Notary Public
(insert name and title of the officer)

personally appeared Kristion Grbavac,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is/are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in ~~his/her/their~~ authorized capacity(ies), and that by ~~his/her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature 

(Seal)



See Attached Project List and SOQ

REFERENCES FORM

For all public agency projects in excess of \$15,000 that you are currently working on or have worked on in the past two (2) years, provide the following information:

Project 1 Name/ Number _____ See Attached Project List and SOQ

Project Description _____

Approximate Construction Dates _____ **From:** _____ **To:** _____

Agency Name: _____

Contact Person: _____ **Telephone:** _____

Address: _____

Original Contract Amount: \$ _____ **Final Contract Amount:** \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

Project 2 Name/ Number _____ See Attached Project List and SOQ

Project Description _____

Approximate Construction Dates _____ **From:** _____ **To:** _____

Agency Name: _____

Contact Person: _____ Telephone: _____

Address: _____

Original Contract Amount: \$ _____ Final Contract Amount: \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

Project 3 Name/ Number _____ See Attached Project List and SOQ _____

Project Description _____

Approximate Construction Dates From: _____ To: _____

Agency Name: _____

Contact Person: _____ Telephone: _____

Address: _____

Original Contract Amount: \$ _____ Final Contract Amount: \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

Project 4 Name/ Number

See Attached Project List and SOQ

Project Description

Approximate Construction Dates

From: _____

To: _____

Agency Name: _____

Contact Person: _____

Telephone: _____

Address: _____

Original Contract Amount: \$ _____

Final Contract Amount: \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

Project 5 Name/ Number See Attached Project List and SOQ _____

Project Description _____

Approximate Construction Dates **From:** _____ **To:**

Agency Name: _____

Contact Person: _____ **Telephone:** _____

Address: _____

Original Contract Amount: \$ _____ **Final Contract Amount:** \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

Project 6 Name/ Number See Attached Project List and SOQ _____

Project Description _____

Approximate Construction Dates: **From:** _____ **To:**

Agency Name: _____

Contact Person: _____ **Telephone:** _____

Address: _____

Original Contract Amount: \$ _____ Final Contract Amount: \$ _____

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you?

Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

RESUME

Attach to this Bid the experience resume of the person who will be designated as General Construction Superintendent or on-site Construction Manager for the Project.

See Attached Project List and SOQ

GRBCON

I N C O R P O R A T E D

STATEMENT OF QUALIFICATIONS

Contract Satisfaction -

GRBCON, Incorporated (DGS SBE #2002710, CSLB No. 1012408) has the workforce, competence, funding and experience to perform the proposed contract in a judicious, qualified and adequate manner including having available and committed tools of the contracts completed to the extent of:

- Financial resources
- Required licenses
- Experience in personnel
- Technical equipment
- Relationships with responsive, accountable vendors, suppliers and subcontractors to adequately assist in completion of the project

Past Contract Performance -

- No suspension or revocation of any relevant professional licenses, significant fines, penalties or failure to comply with any Federal, State or local requirements.
- No termination for default of any contract, nor significant failure to perform timely or in accordance with the proposal, plans and/or specifications.
- No premeditated failure to comply with labor laws and regulations including laws pertaining to timely payment of wages, payment of prevailing wages, sexual harassment, child labor and timely payment of all obligations to subcontractors, vendors and material suppliers.
- No intentional disregard for the personal safety of anyone on company construction sites, or the public.
- No violations of Workers' Compensation laws.
- No failure to comply with State, Federal and local laws and regulations prohibiting discrimination or promoting equal employment opportunity.
- No significant violation of local, state or federal environmental protection laws, rules, regulations or requirement including those related to the unauthorized or unpermitted discharge of pollutants, including wastewater/SWPPP.

Ethics and Business Practice of our Personnel and Firm -

GRBCON, Inc. has had no disputes with its reliability and business ethics for the life of the firm and by the officers of the firm including:

- No conviction of a crime involving bidding upon or performance of local, state or federal government contracts.
- No conviction of a crime involving serious moral depravity, a lack of integrity, or the knowing disregard of the law.

Subcontractor Relations -

The aforementioned business ethics tie into our belief when it comes to dealing with subcontractors including the following:

- Knowledge and understanding with federal, state and local laws and regulations including the California Contract Code pertaining to utilization of subcontractors and business practices toward subcontractors.
- Practicing good faith and fair dealings
- Proving record of intended performance of contractual obligations owing to subcontractors, including timely payment.
- A proven understanding of Davis Bacon, Federal and State funding payroll compliance and respective programs.

Insurance and Bonds -

GRBCON, Inc., has been in full compliance when it comes to documenting and submitting all necessary bonds and insurance to fulfill the requirements of the agencies we have done business with. There is no history of bonding issues, and we a job has never been taken over by the bonding company or had a claim on our bond. We are backed by Everest Insurance which is rated "A+ Superior" by A.M. Best and listed as a California Admitted Surety. We are currently approved for a \$10.00 MM aggregate program.

Our insurance coverages are as follows:

- *General Liability- Hartford Fire Insurance Company*
 - \$1,000,000.00 Per Occurrence
 - \$300,000.00 Damage to Rented Premises
 - \$5,000.00 Medical Expenses
 - \$1,000,000 Personal/Adv. Injury
 - \$2,000,000 Products/Completed operations
 - \$2,000,000 General Aggregate
- *Auto Liability - Hartford Accident and Indemnity Company*
 - \$1,000,000.00 Combined Single Limit
- *Workers Compensation- Hartford Accident and Indemnity Company*

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

- \$1,000,000.00 Each Accident
- \$1,000,000.00 Each Employee
- \$1,000,000.00 Policy Limit
- *Pollution Liability – Westchester Surplus Lines Insurance Co.*
 - \$1,000,000.00 Per Claim/Aggregate
- *Equipment Leased or Rented from Other – Hartford Fire Insurance Company*
 - \$250,000.00 Agg.

Historical Bidding Practices –

At any time additional information has been requested by an agency or owner on a project before or after the time of bid, GRBCON has furnished all necessary documents within the time frame requested. A historical summary of projects performed by GRBCON personnel is attached to this package for reference.

Our Company History –

Established in 2015, GRBCON, Inc. is owned by Kristion Grbavac, Gordon Grbavac Jr. and Gordon Grbavac Sr. Combined, a partnership amongst the three men -- a two-generation venture -- bringing both long-standing experience, and current relevancy to the organization. The three Grbavac gentlemen have experience in pipeline related to water, sewer and storm drains of over 30 years dating back to 1990 when Gordon Grbavac first became a C-42 license holder. Since 1990, Gordon Sr. has held ownership roles in three C-42 holding corporations (License No.'s: 592467, 585791, and 907164) and currently holds his own A License. Additionally, Gordon Grbavac Sr. was an officer with California Builders Group (License No: 919166) which formerly held an A license with the State of California. Gordon's experience in Sanitation Systems provides the engineering knowledge and experience of trenching, specifically related to shoring and safety at all levels. He has worked in nearly every county and city in Southern California over the course of his career and will be devoted to the firm's overall success as well as successful project completion.

Since the firm's inception, GRBCON, Inc. has secured numerous Public Works contracts in Sewer, Storm Drain, and Potable Water Line construction. Gordon Grbavac, Jr. and Kristion Grbavac have taken the experience gained at W.A. Rasic and MNR to position GRBCON for market success in Southern California. GRBCON has completed contracts in numerous cities from San Luis Obispo County to Orange County. In 2018, GRBCON, Inc. became Signatory to LIUNA and furthermore gained access to a skilled workforce capable of even the most complex construction tasks. GRBCON's partnership with the Laborers' Union has ensured that employees are well trained in industry standards for construction including but not limited to OSHA regulations, trench safety, and confined space entry procedure.

Given the new arrival of GRBCON as a company, we understand the significant impact adapting a safety culture as a company can have. We strive to impact our

employees by teaching them safety is always the number one priority, no matter what.

We also do our part within the underground community by being active members of the Engineering Contractors Association (ECA). Kristion Grbavac currently serves on the board for the ECA and is an active member within several committees. As the industry continues to change, GRBCON practices adapting to the newest standards and regulations with the goal of always being in the know. By taking an active position in industry organizations, the firm can adapt actively to adjust the firm's policy, procedure, and adherence to ever-changing regulation.

Key Players -

GRBCON takes pride in the employees we have invested in and trust will assist in providing our clients with the best possible services and results on a project from start to finish. Our key players involved with each successful project are included in the resume's attached to this package.

Kristion Grbavac

EDUCATION

University of San Diego, San Diego, CA

BA in Political Science

- Minors: Communication Studies, Theology and Religious Studies
- Major/Minor GPA: 3.37

EXPERIENCE

GRBCON, Inc., Baldwin Park, CA

President

2015 - Present

- Responsible for all clerical aspects of business pertaining to finance, compliance, dispute resolution, and estimating.
- Responsible for project management including but not limited to scheduling, change order resolution, and budgeting.

W.A. Rasic Construction Co., Inc., Long Beach, CA

Public Works Department Intern

2013-2015

- Responsible for performing take-off calculations on projects up to \$ 250,000,000
- Contacted potential subcontractors for material quotations
- Responsible for performing Good Faith Effort, aimed at utilizing small minority and women owned enterprises as subcontractors
- Compiled master contact list of over 700 contacts for Estimators to utilize
- Completed job walks and surveyed potential projects for Estimating staff
- Managed RFIs for potential contract opportunities
- Responsible for review of Specification to assist Estimating staff with bidding process
- Assisted in estimation process of following projects:
- Estimated on: City of Temecula Old Town Sewer Improvements, City of Escondido Cemetery Area Water Pipeline Replacement Project, City of Los Angeles North Outfall Sewer (NOS) Rehabilitation Unit 3 – Vermont to Trinity, City of Burbank Beachwood-Sparks Force Main Replacement and Pump Station Upgrade Project, LADWP Construction Of Owens Lake Dust Mitigation Project Phase 9/10, and Chevron Refinery Station Fire Loop Upgrade Project

SKILLS/LANGUAGES

- Proficient in Croatian and English
- Proficient with Bluebeam CAD software and blue print markup
- Confined Space Certification
- CPR/First Aid Certification
- Competent Person Certification
- CSLB Licensed (A) General Engineering Contractor (#1050830)

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Lic. No. 1012408 | DIR No. 1000038691

Gordon Grbavac

EDUCATION

University of Oregon Eugene, OR

Bachelor of Science June 2017

- General Social Science: Business and Applied Economics
- Cumulative GPA: 3.33

EXPERIENCE

GRBCON, Inc., Baldwin Park, CA

VP/Superintendent/Operator

2015 - Present

- Working closely with the estimating department and bringing a more technical point of view during the bid process
- Project scheduling
- Dealing directly with material distributors
- Job cost analysis
- Acting as a mediator between firm and agency
- Operating all forms of heavy equipment

W.A. Rasic Construction Co., Inc., Long Beach, CA

2013 -2015

Project Engineer

- Acting as a liaison between project manager and technical disciplines involved with projects
- Schedule preparation
- Resource forecasting for construction and other technical activities
- Job cost analysis
- Team building

MNR Construction, Inc., Baldwin Park, CA

2013

Assistant Project Superintendent

- Assistant to Superintendent obtaining plans, specifications and materials
- Responsible for stocking all utility trucks with proper safety equipment and tools needed for sewer and water projects
- Attended pre-construction meetings and asked relevant questions to agency about respective project

SKILLS/LANGUAGES

- Proficient in Croatian and English
- Certified Microsoft Office Specialist
- Confined Space Certification
- CPR/First Aid Certification
- Competent Person Certification
- Heavy Equipment Operator Safety Certified

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Lic. No. 1012408 | DIR No. 1000038691

Gordon Grbavac Sr.

EDUCATION

Pasadena City College 1985-1987
Associates Degree in Business Management

EXPERIENCE

GRBCON, Inc., Baldwin Park, CA
VP/Head Superintendent 2015 - Present

- Working closely with the estimating department and bringing a more technical point of view during the bid process
- Responsible for project scheduling and job cost analysis
- Handle relationships with material suppliers
- Acting liaison between firm and agency
- Operator for all forms of heavy equipment
- RMO, General Engineering Contractor (A) and C-42

California Builders Group 2011 -2012
Officer/Head Estimator/Operator Foreman

- Lead Superintendent of Public Works division
- Estimated and built/ installed projects
- Handled all change orders and resolutions
- Relationship manager for all subcontractors and vendors

Drina Underground Corp., Baldwin Park, CA
VP/Head Superintendent 2008-2010

- Estimated all projects
- Handled project scheduling and job costing and change orders
- Dealt directly with material distributors
- Acted as a mediator between firm and agency
- Operated all forms of heavy equipment

Grgo and Gordon Grbavac Construction Co. Inc., Baldwin Park, CA
VP/Head Superintendent 1991-2006

- Estimated all projects
- Handled project scheduling and job costing and change orders
- Dealing directly with material distributors
- Acting as a mediator between firm and agency
- Operating all forms of heavy equipment
- Responsible for all accounting matters
- Representative for all labor relations

SKILLS/LANGUAGES

- Proficient in Croatian and English
- Confined Space Certification
- CPR/First Aid Certification
- Competent Person Certification
- Heavy Equipment Operator Safety Certified

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Lic. No. 1012408 | DIR No. 1000038691

Brett Harper

EDUCATION

- University of Arizona, Tucson, AZ*
BS in Business Administration - Finance
- Major GPA: 3.56

EXPERIENCE

- GRBCON, Inc., Baldwin Park, CA*
Business Development Manager 2019 - Present
- Responsible for accounts payable, payroll, job costing, and fringe benefit payments.
 - Researches potential markets and explores new opportunities aligned with Grbcon's strategic growth model
 - Provides comprehensive support in the estimating process and assists in the management of public works projects

- Gelt, Inc., Tarzana, CA*
Asset Management and Aquisitions Intern Summer 2018
- Prepared marketing audits, inspected properties, and compiled information regarding competitors
 - Assisted in the underwriting process by completing estimates and providing market research
 - Collaborated with asset managers on specific ways to cut down on portfolio wide expenses

- Pacific Systems Interiors, Irwindale, CA*
Accounting Associate Intern Summer 2018
- Efficiently entered invoices into vender accounts to track job cost and payable status
 - Processed check requests and cut weekly checks ranging from \$500,000-\$2,000,000
 - Reconciled monthly job disbursement statements to ensure the correct retention was held and outstanding balances were cleared

- Grbcon, Inc., Baldwin Park, CA*
Construction Management Intern Summer 2017
- Attended pre-bid meetings to obtain project details and network with subcontractors
 - Participated in the estimating process of public works bid opportunities
 - Prepared monthly schedules and researched jobs listed on various platforms

SKILLS/LANGUAGES

- Proficient or advanced in Word, Excel, PowerPoint, Bluebeam, Xactimate, and Vista.

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Tihomir (Tim) Grbavac

EDUCATION

Citrus College
Associates Degree in Business Management

EXPERIENCE

GRBCON, Inc., Baldwin Park, CA

Superintendent/Operator (Local 12) 2019 - Present

- Working closely with the estimating department and bringing a more technical point of view during the bid process.
- Brings over 23 years of sewer and storm drain construction experience to the firm from previous employer(s).
- Working closely with Management to ensure schedules are met.
- Effectively communicates changes in field condition to ensure proper notification to ownership
- Subcontractor management, ensuring adherence to respective city standards
- Handle relationships with material suppliers, dispatch of subcontractors
- Acting liaison between firm's management and agency
- Daily Project Record Keeping, As-Built Management
- Operator for all forms of heavy equipment
- Ensure strict adherence to safety procedure

Vasilj, Inc., Irwindale, CA

Superintendent/Operator (Local 12) 2002 -2019

- Working closely with the estimating department and bringing a more technical point of view during the bid process.
- Working closely with Management to ensure schedules are met.
- Effectively communicates changes in field condition to ensure proper notification to ownership
- Subcontractor management, ensuring adherence to respective city standards
- Handle relationships with material suppliers, dispatch of subcontractors
- Acting liaison between firm's management and agency
- Daily Project Record Keeping, As-Built Management
- Operator for all forms of heavy equipment
- Ensure strict adherence to safety procedure
- Construction of Various City of LA SSRP and ESR Projects
- Specified knowledge in Pipe Bursting, CIPP, Point Repairs and DAR Work. **(Media Attached)**

Grgo and Gordon Grbavac Construction Co. Inc., Baldwin Park, CA

Foreman/Operator (Local 12)/Driver (Class A) 1996-2002

- Operating all forms of heavy equipment
- Managerial Foreman, responsible for scheduling of subs, material delivery, daily records, as-builts, agency meetings.

SKILLS/LANGUAGES

- Proficient in Croatian, English and Spanish
- Confined Space Certification
- CPR/First Aid Certification
- Competent Person Certification
- Heavy Equipment Operator Safety Certified
- OSHA 10/30

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Lic. No. 1012408 | DIR No. 1000038691

John Gavigan

EDUCATION

Pasadena City College
Associates Degree in Business Management

EXPERIENCE

GRBCON, Inc., Baldwin Park, CA

Vice President/Project Estimator and Manager 2019 - Present

- Estimate and Manage Public Works Project
- Change order dispute management
- Value engineering
- Brings over 30 years of sewer and storm drain construction experience to the firm from previous employer(s)
- Working closely with field management to ensure expedient construction
- Effectively communicates changes in field condition to ensure proper notification to ownership
- Subcontractor management, ensuring adherence to respective city standards
- Handle relationships with material suppliers, dispatch of subcontractors
- Daily Project Record Keeping, As-Built Management

Vasilj, Inc., Irwindale, CA

Project Estimator and Manager 2003 - 2019

- Estimate and Manage Public Works Project
- Change order dispute management
- Value engineering
- Working closely with field management to ensure expedient construction
- Effectively communicates changes in field condition to ensure proper notification to ownership
- Subcontractor management, ensuring adherence to respective city standards
- Handle relationships with material suppliers, dispatch of subcontractors
- Acting liaison between firm's management and agency
- Daily Project Record Keeping, As-Built Management
- Specified knowledge in Pipe Bursting, CIPP, Point Repairs and DAR Work. **(Media Attached)**

E.C. Construction Co., South El Monte, CA

Laborer, Superintendent, Project Manager/Estimator 1990 - 2003

- Estimate and manage surface restoration project
- Assist the firm with bidding private and public works projects
- Assist the firm with soliciting subcontractor wet utility bids
- Laborer on paving and concrete crews

SKILLS/LANGUAGES

- Proficient in English and Spanish
- Confined Space Certification
- CPR/First Aid Certification
- Competent Person Certification

5114 Elton Street, Baldwin Park, CA 91706 | Office: 626-699-2380 | Fax: 626-699-2457

Lic. No. 1012408 | DIR No. 1000038691

**John Gavigan - Past Project
Construction List**

Emergency Projects

Work Order	Title	work	Dates	Billed Amt
SWC02380	ALVARADO	remove letter	*1/1/3	\$ 5,141.99
SWC02399	GAS TRAP MANHOLES	install SS gas traps	12/13 - 1/14	\$ 29,760.02
SWC02420	HOLLYWOOD BL	replace MH lids	2/14-3/14	\$ 7,910.14
SWC02437	RINALDI	Drop MH	3/14 - 4/14	\$ 39,216.61
SWC02458	AVALON & 59th	18" VCP	*4/14	\$ 58,054.84
SWC02469	309 CHURCH Ln.	point repairs	*5/14	\$ 27,500.21
SWC02488	WILSHIRE BL.	abandon 8" VCP	5/14 - 7/14	\$ 14,236.05
SWC02496	GRAND VIEW	remodel MH	*8/14	\$ 1,149.40
SZS11559	RESEDA Storm Drain	plug SD lateral	*7/14	\$ 8,661.17
SWC02508	CORBIN	l-lock MH removal	*7/14	\$ 1,495.59
SWC02532	KINGSLEY	drop MH	*8/14	\$ 13,429.89
Pasadena	La Loma	lateral repairs	*7/14	\$ 16,955.00
LACSD	301 Rosemead	pothole	*5/14	\$ 23,012.31
Pasadena	1051 Summit	lateral repairs	*8/14	\$ 1,700.00
SWC02646	23720 LUND ST	lateral repairs	*8/14	\$ 4,815.59
SWC02662	3800 Hollyhne	wall & adjust MH	*10/14	\$ 25,442.62
SWC02682	12th	lateral repairs	*11/14	\$ 47,001.41
LACSD	Douglas Ave. Trunk Sink Hole	paving	*11/14	\$ 17,455.04
SWC02697	1608 New Jersey	R&R 8"	*12/14	\$ 62,831.00
SWC02713	1700 West Blvd.	lateral repairs	*1/15	\$ 36,441.72
SWC02728	4100 Marcell	tool removal	*1/15	\$ 50,283.46
SZS11575	Rose	v-gutter	*2/15	\$ 82,663.04
SWC02745	1280 Angelo	manhole	*2/15	\$ 31,779.94
SWC02760	3700 Oak Hill Ave.	8" vcp repair	*3/15	\$ 72,067.48
SZC12722	59th Alley Pothole	31 potholes	*3/15	\$ 91,956.88
SWC02779	10200 W. Sunset Blvd.	325 ft of 8" VCP	*4/15	\$ 184,339.17

SZC12732	Lambert / Locksley	pipe burst	*4/15	\$ 77,140.00
SWC02808	615f Figueroa	drop MH	*5/15	\$ 36,860.46
SZC12737	Queens Rd	repairs & lining	*6/15	\$ 40,572.00
SWC02548	4700 Bonvue	tool removal	*7/15	\$ 34,413.00
SWC02968	9600 Bellanca	8" vcp	*8/15	\$ 4,446.11
SZC12740	10300 Kerwood	CCTV & clean spill	*9/15	\$ 8,041.75
SWC02891	Morningside	point repair	*9/15	\$ 16,176.00
LACSD	Rocket pump station	pipe replacement	*10/15	\$ 16,680.00
SZC12747	75th St.	R&R entire reach	*10/15	\$ 127,100.00
SWC02939	7th st Alley	remove tool & steps	*12/15	\$ 2,557.16
SWC03004	200 Vermont	R&R 8" VCP slurry filled	*12/15	\$ 42,439.00
City of Santa Monica	19th & Olympic	16" water main repair	*1/16	\$ 35,000.00
SZS11607	3649 Berry Dr.	72' of 12" HDPE	*1/16	\$ 167,928.00
SWC03018	Lanfranco	point repairs	*1/16	\$ 27,069.00
SWC03033	3500 N. Division St.	New MH & point repair	*2/16	\$ 59,560.25
LACSD	Valencia pothole	pothole	*2/16	\$ 48,800.00
SWC03047	400 Alameda	8" VCP	*2/16	\$ 41,229.00
SWC03081	69th St.	point repair	*3/16	\$ 51,558.99
SWC03077	Rockingham	lining	*4/16	\$ 16,064.81
LACSD	Pasadena pothole	pothole	*4/16	\$ 18,953.13
Anaheim	Katella lateral	install clean out	*4/16	\$ 5,400.00
Anaheim	Lincoln & Broadway	MH to MH	*4/16	\$ 112,345.00
City of Santa Monica	valve replacement at Pier	new valves	*4/16	\$ 78,029.00
SWC03149	2200 Gaffey	6" point repairs	*4/16	\$ 42,376.00
Pasadena	EI Molino	12" VCP	*4/16	\$ 21,370.00
SWC03164	3900 Drysdale	6" point repair & MH	*5/16	\$ 101,244.32
Anaheim	3146 Graciosa	lateral repair	*5/16	\$ 7,475.00
SWC03179	Doherty Lining	top hat installation	*5/16	\$ 14,300.00
SWC03195	San Vincente	clean & CCTV	*6/2	\$ 137,182.83

City of Santa Monica	Fire Station Lateral	4" lateral	*6/2	\$ 36,455.00	
SWC03208	Trino Way Pacific Palisades	open cut & brick MH	*6/22	\$ 141,000.00	
SWC03225	Van Ness (Paramount Studios)		*6/30	cancelled	
Anaheim	Paseo Real	MH remodel	*6/30	\$ 1,985.00	
Anaheim	Helena St.	wye connection	*7/5	\$ 7,985.00	
SZC12767	Misslon Rd	full reach 35' deep	*7/16	\$ 498,744.00	
SWC03304	Dorcas		*8/15	\$ 61,775.00	
SWC03317	Glennville /	lining	*8/16	\$ 13,290.10	
SWC03332	Jefferson / Rodeo	bulkheads	*8/16	\$ 264,750.00	
SWC03343	Tobin	MH remodels	*9/16	\$ 49,295.00	
SWC03430	ESR Zoo Dr.	MH deck repairs	*10/16	\$ 10,000.00	
anaheim	220 Crescent	lateral repair	*10/16	\$ 7,250.00	
SWC03444	Cahuenga	lining & top hats	*10/16	\$ 25,000.00	
SWC03454	Woodshire	brick MH	*11/16	\$ 23,462.59	
SZC12785	Wonderland Park	R&R 8" reach	*11/16	deleted	
SWC03483	Wheeling	lining	*12/16	\$ 36,490.00	
SZS11629	Wheeling	storm drain CCTV & repair	*12/16		
SWC03498	Medlow	repairs & lining	*12/16		
SZC13165	100 Vermont	bursting of 8"	*12/16	\$ 172,618.00	
SWC03520	737 Basin / Garfey	point repair	*1/17		
SWC03531	1330 MLK / Normandie	sink hole	*1/17	\$ 17,040.00	
SWC03639	Comstock	point repair	*3/17		
Anaheim	321 Vicki	point repair	*3/17	\$ 6,950.00	
anaheim	Palm	new MH	*3/17	\$ 11,250.00	
Anaheim	La Palma	point repair	*3/17	\$ 7,650.00	
SZC13181	La Presa Bursting	burst	*3/17	\$ 228,000.00	
SWC03678	Goodland	lateral repair	*3/17		
SWC03694	Sunshine		*4/17		

Agency/General	Contact / Phone	Job Title	Dates	Value	
LACDPW	Brian Mossberg	Walteria Drain	6/03 - 7/04	\$ 4,500,000.00	4900' of 72" drain
Colonies Crossroads		Upland Offsite sewer	7/04 - 10/04	\$ 1,000,000.00	4000' of 12" open
Lancaster	Roy Kellogg 661-510-4322	Ave I Storm Drain	9/04 - 2/05	\$ 969,000.00	1300' of 66" RCP
Claremont	Kirk Phillips 909-399-5478	Storm Drain	7/04-3/05	\$ 1,100,000.00	2500' of 48" RCP
Yorba Linda Water		Fiesta Sewer	10/04-11/04	\$ 148,000.00	500 of 8" open
Bowden Development		El Monte Elliot Ave.	12/04 - 2/05	\$ 25,000.00	site drainage
Burbank Airport		Wash Pad	3/05 - 3/05	\$ 38,000.00	concrete pad
LACSD	Peter Brennan 661-775-9723	Trunk "F", Lancaster	4/05 - 11/06	\$ 6,155,000.00	8800 lf of 54" open
Pasadena	Yannie Wu 626-744-3762	City Wide Sewer	1/05 - 5/05	\$ 150,000.00	point repairs
Sancon Tech.	Bob Hollingsworth 714-891-2323	West Hollywood Sunset Bl.	7/05 - 8/05	\$ 195,000.00	point repairs
E.C. Const.	Dave Wilhite 626-444-9596	Foothill Transit Storm Drain	7/05 -8/05	\$ 100,000.00	36" storm drain
E.C. Const.	Dave Wilhite 626-444-9596	El Monte Schools	9/05 - 9/05	\$ 80,000.00	fire hydrant lateral
Sully Miller	Victor Hernandez	Glendale Street Resurfacing	9/05 - 10/05	\$ 110,000.00	point repairs
MCEC, Inc.		Arco Station Sylmar	12/05 - 1/06	\$ 115,000.00	lateral
Vernon	Pin Chan	District Blvd. Sewer	1/06 - 5/06	\$ 1,700,000.00	3000 of 12" open
City of Los Angeles	Mohamad Fakh 213-485-5841	Sepulveda Sherman Oaks	3/06 - 2/07	\$ 3,901,000.00	4500 of 15" open
LACSD	Ted Brodeur 562-699-7411	45th Street East, Palmdale	4/06 - 7/06	\$ 920,000.00	1800 of 18" open
LACSD		Joint Outfall "J" Lornita	8/06-7/08	\$ 180,000.00	250' of 18" open
Monterey Park	Vinnie Bermudez	El Mercado Street	8/06 - 9/06	\$ 110,000.00	600 of 8" open
Sully Miller	Victor Hernandez	Pasadena - Raymond Ave.	8/06 - 10/06	\$ 390,000.00	1100' of 15" open
LACSD		Artesia Blvd.	12/06 - 1/07	\$ 32,000.00	potholing
City of Pasadena	Yannie Wu 626-744-3762	Laguna St. Sewer	1/07 - 3/07	\$ 353,000.00	800' of 12" open
E.C. Const.	Dave Wilhite 626-444-9596	Foothill Transit Fire Line	1/07 - 2/07	\$ 56,000.00	250' of 8" water
City of Pasadena		Water Main W/D 06-03	2/07 - 5/07	\$ 801,780.00	5600' of 8" water
Covina	Steve Henley 626-384-5490	Sewer Rehabilitation Phase 1	2/07- 7/07	\$ 1,735,000.00	5000' of 8" open
Kalban, Inc.		Pasadena - Avenue 64	4/07 - 4/07	\$ 40,000.00	point repairs

Torres Const.		LAUSD - Garvanza School	4/07 - 4/07	\$ 20,000.00	lateral
City of Anaheim	Sean Razmy	Katella Ave. phase 1	6/07 - 10/07	\$ 486,000.00	1200' of 12" open
City of Anaheim	Sean Razmy	Katella Ave. phase 2	8/07 - 12/07	\$ 1,735,000.00	2400' of 18" open
City of Pasadena	Yannie Wu	Arroyo Ave. Sewer	9/07 - 01/08	\$ 635,000.00	1600' of 15" open
City of Anaheim	Sean Razmy	Brookhurst Ave.	8/07 - 01/08	\$ 1,996,000.00	3600' of 18" open
City of Hermosa Beach		Sewer Target Areas 2-4	7/07 - 02/08	\$ 435,000.00	repairs & lining
City of Fullerton		Walemmain / Sewer	6/07 - 9/07	\$ 789,000.00	5600' of 8" water
E.C. Const.	Dave Willhite	Citrus College	8/07 - 10/07	\$ 300,000.00	storm drain
City of Los Angeles		CSRP Unit 6	11/07 - 2/08	\$ 635,575.00	3000' of 8" open
City of Garden Grove		Garden Grove Sewer	2/08 - 3/09	\$ 3,592,000.00	5400' of 21" open
RJ Noble Co.		City of Buena Park - Knott Ave.	8/08 - 10/08	\$ 412,000.00	MH on 78" sewer
City of Los Angeles	Felix Madagña	CSRP Unit 5 NE Wilshire	8/08 - 11/08	\$ 1,145,000.00	repairs & lining
City of Anaheim	Sean Razmy	Citywide Sewer	4/08 - 2/09	\$ 1,410,000.00	repairs & lining
City of Los Angeles	Carlton Jones	Menlo Storm Drain	1/08 - 5/08	\$ 478,000.00	500' of HDPE drain
City of Los Angeles	Kola Alibola	SSRP - Rose Ave. C04	4/08 - 1/11	\$ 1,978,000.00	repairs & lining
City of Los Angeles	David Ventura	SSRP - Willow Glen H28A	5/08 - 6/09	\$ 2,125,000.00	repairs & lining
City of Los Angeles	Lynn Hanami	SSRP - Coliseum A02B	5/08 - 7/09	\$ 2,424,844.00	repairs & lining
City of Los Angeles	Lynn Hanami	SSRP - Venice A02A	5/08 - 7/09	\$ 1,941,795.00	repairs & lining
City of Anaheim	Sean Razmy	Citywide Sewer Phase II	5/09 - 6/09	\$ 1,251,000.00	repairs & lining
City of Anaheim	Bob Palaologus	Lincoln Ave.	1/09 - 5/09	\$ 905,300.00	1800' of 15" open
City of Los Angeles	David Ventura	SSRP - Prosser U19B	5/09 - 6/11	\$ 2,450,745.00	repairs & lining
City of Los Angeles		Cartwright Assessment	1/09 - 2/09	\$ 331,335.00	1000' of 8" open
City of Long Beach	Rene Bracamontes	West Side Storm Drain	7/09 - 7/10	\$ 3,133,000.00	7x4 RCB drain
City of Pasadena	Yannie Wu	Citywide Sewer	7/09 - 9/09	\$ 430,000.00	point repairs
LACDPW		Via Coronel Sewer	7/09 - 8/10	\$ 135,000.00	500' of 8" open
Port of Long Beach	Ramajit Brar	Pier G Sewer	8/09 - 4/10	\$ 679,750.00	18" VCP boring
City of Long Beach	Rene Bracamontes	River Ave. Drain	11/09 - 2/10	\$ 1,021,675.00	78" storm drain
E.C. Const. / Pasadena	Dave Willhite	Walnut Ave. Kinneloa St.	1/10 - 1/10	\$ 192,270.00	storm drain
City of La Puente		Sewer Phase III	11/09 - 4/10	\$ 1,494,000.00	7800' of PVC open

City of Los Angeles	Bryan Choont	213-847-0379	SSRP - Robertson U24	1/10 - 9/10	\$ 758,628.00	repairs & lining
City of Riverside	Daniel Simmons	951-712-4952	Taquesquije Sewer	5/10 - 6/11	\$ 5,625,287.00	5600' of 36 open
Southwest	Justin Duchaineau		SSRP U15	11/10 - 2/11	\$ 65,000.00	repairs & lining
City of Anaheim	Sean Razmy	714-765-5059	CSSSR&R phase 2	8/10 - 1/11	\$ 1,299,982.00	repairs & lining
City of Los Angeles	Christine Sotelo	213-485-1505	SSRP H25 A&B	1/11 - 1/12	\$ 1,454,000.00	repairs & lining
City of Pomona	Paul Mochel	858-444-6804	Various Locations "A"	2/11 - 9/11	\$ 1,574,000.00	10,000 of 8" open
City of Anaheim	Sean Razmy	714-765-5059	CSSSR&R phase 3	5/11 - 12/11	\$ 1,031,000.00	repairs & lining
City of Los Angeles	Tao Yang	213-847-0304	SSRP U09 - U10	7/11 - 6/12	\$ 1,438,000.00	repairs & lining
City of Los Angeles	Christine Sotelo	213-485-1505	SSRP C01B	10/11 - 7/12	\$ 1,100,755.00	repairs & lining
City of Pasadena	Bob Gardner	626-590-4908	2011 Upgrades	10/11 - 2/12	\$ 448,248.00	2200 of 10" open
City of Anaheim	Bob Palaologus	714-765-5285	CSSIP - Orangewood	11/11 - 10/12	\$ 2,515,000.00	7200 of 21" open
City of Covina	Steve Herley	626-384-5490	City Sewer System S-2011	2/12-7/13	\$ 4,318,000.00	30,000 bursting
City of Los Angeles	Christine Sotelo	213-485-1505	SSRP C01A	6/12 - 8/13	\$ 2,032,000.00	repairs & lining
City of Pasadena	Bob Gardner	626-590-4909	2012 Upgrades	8/12 - 4/13	\$ 219,000.00	1000 of 10" open
City of Anaheim	Sean Razmy	714-765-5059	CSSSR&R group 1	9/12 - 11/12	\$ 1,230,000.00	repairs & lining
City of Anaheim	Sean Razmy	714-765-5059	CSSSR&R Group 2	3/13-6/13	\$ 1,013,000.00	repairs & lining
City of Anaheim	Sean Razmy	714-765-5059	CSSIP - Group 5	3/13 - 10/13	\$ 3,949,000.00	9500 lf of 24" VCP
Southwest	Justin Duchaineau		Hemmosa Beach	1/13-2/13	\$ 195,000.00	point repairs
City of Santa Monica	Carlos Rosales		Wasterwater FY12-13	8/13-12/13	\$ 1,181,000.00	3500 of 10" C-900
City of Sana Ana	Kurt		Westminister Sewer	9/13-2/14	\$ 1,228,000.00	3300 of 15" vcp
City of Los Angeles	Lynn Hanami	310-732-4693	SSRP T06A	7/13-4/14	\$ 2,215,000.00	7500 of 15" HDPE
Southwest	Justin Duchaineau		Hemmosa Beach Bayview Ave.	9/13-9/13	\$ 332,000.00	1300 of 8" HDPE
Southwest	Justin Duchaineau		Barstow	7/13-7/13	\$ 120,000.00	200 of 8" vcp
City of Los Angeles	Carla Rinehart		SSRP S07	3/14 - 12/14	\$ 909,000.00	3500 of 8" vcp
City of Fullerton	Allison Tran		Bastanchury	2/14 - 6/14	\$ 1,340,000.00	2600 lf of 15" vcp
City of Pomona	Tim Hampton		Ganesfa Hills	3/14 - 7/14	\$ 765,000.00	2600 of 8" vcp
City of Los Angeles	Lynn Hanami	310-732-4693	SSRP N06AB & N03	8/14 - 6/15	\$ 2,155,000.00	4000 of 8" & 70 MH
LADWP	Marcelo		#8888 lateral reconstruction	8/14 - 9/14	\$ 262,000.00	5 locations
All American	John Manly		Hawthorne Blvd	6/14 - 8/14	\$ 478,000.00	8 to 12" upsizing

Southwest	Rob Bolger		City of Gardena	11/14 - 1/15	\$ 38,000.00	spot repair
City of Los Angeles	Celso Perez	213-847-0334	Pierce Woodman Diversion	10/14 - 2/15	\$ 360,860.00	24" VCP & MH
City of Pomona	Tim Hampton		Phillips Ranch Wall	12/14 - 1/15	\$ 118,000.00	blockwall
City of Santa Monica	Carlos Rosales		Wastewater SP2303	3/15 - 10/15	\$ 1,776,000.00	7,000 of 8" c-900
Southwest	Rob Bolger		Barstow	1/15 - 2/15	\$ 213,000.00	misc. spot repairs
City of Sierra Madre	Bruce Inman		W. Grand View Sewer	1/15 - 4/15	\$ 205,000.00	400 of 10" vcp
LACDPW	Khalad		Carroll Dr. Sewer	4/15 - 7/15	\$ 105,000.00	400 of 8" vcp
City of Hermosa Beach	Victor Chavez		Herondo Water line	3/15 - 4/15	\$ 138,000.00	700 lf of reclaimed
City of Pomona	Tim Hampton		Fairplex Sewer	4/15 - 8/15	\$ 988,000.00	1000 of 15" vcp
City of Fullerton	Brian Korcock		Orangethorpe MH	4/15 - 5/15	\$ 70,000.00	7 new MHs
Southwest	Rob Bolger		Hermosa Beach 14-402	5/15 - 7/15	\$ 208,000.00	point repairs
City of Arcadia	Dean		Sewer Repairs	5/15 - 7/15	\$ 45,000.00	3 point repairs
City of Upland	Daniel Lee		Sewer Rehab	4/15 - 12/15	\$ 303,450.00	30 manholes
City of Long Beach	Jinny Huang		PCH Sewer	4/15 - 12/15	\$ 1,488,000.00	1000 of bursting
City of Orange	alan Truong		Glassell	8/15 - 10/15	\$ 1,043,300.00	6000 of 8"
City of Anaheim	Kelli Tunnicliff		Katella & Harbor	7/15 - 12/15	\$ 2,598,000.00	5000 of 21 & 24
Rossmoor	Harvey Gobas 714-751-7373		Katella Ave.	11/15 - 4/16	\$ 785,000.00	1800 of 8"
City of Anaheim	Jonathan Heffernan		Anaheim Hills Golf Course	12/15 - 2/16	\$ 195,000.00	60" SD
City of Pasadena	Roubik		2016 Sewer Relining	1/16 - 4/16	\$ 491,500.00	978 of 8" & lining
City of Los Angeles	Carla Rlnehart		SSRP 218A	1/16 - 1/17	\$ 2,481,000.00	
City of Anaheim	Tim Flint		SSRP P08	8/16 - 9/17	\$ 1,804,700.00	
City of Arcadia	Michael		Lincoln Sewer	3/16 - 7/16	\$ 376,000.00	
City of El Segundo			Huntington Dr. bursting	7/16 - 8/16	\$ 326,000.00	2000 of 14" HDPE
City of Anaheim	Kelli Tunnicliff		Illinois	9/16 - 11/16	\$ 414,000.00	2500 of 8"
City of LA			Alomar Sewer	1/17 - 4/17	\$ 739,000.00	1300 of 18"
City of Anaheim	Kelli Tunnicliff		SSRP H22	1/17 - 12/17	\$ 2,262,000.00	
city of LA			Cerritos Sewer	2/17 - 7/17	\$ 2,236,000.00	2800 lf of 24"
City of Arcadia			SSRP P22	6/17 - 2/18	\$ 1,588,392.00	1000 of 15" vcp
			Misc Sewer	5/17 - 6/17	\$ 45,000.00	remodel MH

PROJECT LIST

Job No	Work Done As:	Project Title	Completion Date	Awarding Body	Awarding Body Address	Awarding Body Contact	Prime Contractor	Phone Number	Pipeline Type	Description	Original Contract Amount	Final Contract Amount
23SW02	GRB CON, Inc.	Main Street Sewer Pipe Replacement Project No. N2M23-24	Dec-23	City of Alhambra	111 S 1st St, Alhambra, CA 91801	Thomas Amare	GRB CON, Inc.	626-300-1562	Sewer	Excavation, 760' of 12" VCP Sewer, 2 EA 60' Manholes, 16 EA Sewer Laterals, Bypass, 8 EA Traffic Loops, 50,000 SF Slurry Seal, etc.	\$ 710,879.00	\$ 681,980.10
22SW02	GRB CON, Inc.	Downtown District Sewer	Jan-24	Valley Sanitary District	45-500 Van Buren, Indio, CA 92201	Adrian Contreras	GRB CON, Inc.	760-238-5400	Sewer	Clean/Install 12,065' of 8", 10", and 12" CIPP Liner, Reinstall 135 Lateral Connections, Reinstall 52 Manholes, Construct 1905' of 8" and 6" PVC Sewer.	\$ 2,317,866.00	\$ 2,578,308.95
22SW07	GRB CON, Inc.	Sewer Main Replacement - Portion of Azusa Ave & Citrus Street	Aug-22	City of West Covina	1444 West Garvey Avenue South, West Covina, CA 91790	Okan Demirel	GRB CON, Inc.	714-319-6137	Sewer	460' of 8" HDPE Sewer Installed by Pipe Bursting, 3 new 48" manholes, paving, traffic control, etc.	\$ 358,911.00	\$ 219,994.40
22SW11	GRB CON, Inc.	City-Wide Manhole/Trench Adjustment Project Project No. P2301	IP	City of Covina	125 E College St, Covina, CA 91723	Rafael Fajardo	GRB CON, Inc.	626-672-5991	Sewer	R&R 120' of 8" VCP Sewer, 75' of 4" VCP Sewer Laterals, 4 EA 48" Sewer Manholes.	\$ 125,850.00	\$ 125,850.00
22SW10	GRB CON, Inc.	Storm Drain Repair 2021 Project	Feb-23	City of Pasadena	100 North Garfield Ave, Pasadena, CA 91101	Brent Maue	GRB CON, Inc.	626-744-4307	Storm Drain	250 SF Remove and Reconstruct Catch Basin Deck, 120' Furnish and Install Catch Basin Protection, 2 EA Adjust Culvert Ltd, 15 EA Catch Basin Inserts, etc.	\$ 352,550.00	\$ 352,550.00
22SW02	GRB CON, Inc.	Valley Blvd/Kaiser Sewer Project SB-19-PH-22	Apr-23	City of Fontana	8353 Sierra Avenue, Fontana, CA 92335	Kyle Scobier	GRB CON, Inc.	(909) 350-6530	Sewer	550' of 10" and 15" VCP Sewer, Splicing, 4 EA 48" Poly-Crete Manholes, 2700' of 10" CIPP Lining, and Paving.	\$ 752,829.96	\$ 872,225.55
22SW03	GRB CON, Inc.	Beverlywood Street Storm Drain Project	May-23	City of Los Angeles	200 N Spring Street Room 355, Los Angeles, CA 90012	Hugo Rico	GRB CON, Inc.	(213) 485-4564	Storm Drain	375' of 36" RCP Storm Drain, 16' of 24" RCP Storm Drain, 2 EA Manholes, 1 Catch Basin, and 1 EA House Connection Remodel, etc.	\$ 662,920.00	\$ 546,718.06
22SW04	GRB CON, Inc.	Secondary Sewer Renewal Program D Con 03 (E28 & E30) W.O.SZCH4006	Mar-23	City of Los Angeles	200 N Spring Street Room 355, Los Angeles, CA 90012	Ali Hennaalabadi	GRB CON, Inc.	(213) 847-4756	Sewer	Remove and Replace 514' of 8" VCP, 65' of 8" Spot Repairs, Reconnect 25 EA House Connections, 1835' of Non Structural Lining, and 672' of Structural Lining.	\$ 772,162.00	\$ 825,301.77
22SW05	GRB CON, Inc.	Secondary Sewer Renewal Program D Con 02A (E20) W.O.SZCH4009	IP	City of Los Angeles	200 N Spring Street Room 355, Los Angeles, CA 90012	Brook Tafel	GRB CON, Inc.	(213) 847-4086	Sewer	513' of 8" VCP, 296' of 8" VCP Spot Repairs, 3815' of Structural 8" Lining, Reconnect 38 Laterals, CCTV, and Trench Reinstating.	\$ 1,188,777.00	\$ 1,279,781.01
22SW09	GRB CON, Inc.	North Hollywood West Wethead Treatment Storm Drain Connection	Dec-22	Los Angeles Department of Water and Power	111 N Hope Street Room L-43, Los Angeles, CA 90012-2694	Manuel Perez	GRB CON, Inc.	818-771-4785	Storm Drain	Storm Drain Connection Comprising a Storm Drain Catch Basin Approx. 15' from the new 18" RCP Storm Drain Pipe.	\$ 97,444.00	\$ 100,612.00
22SW06	GRB CON, Inc.	Sewer HC Remodeling For The City Trunk Line North Hill 1 Project	May-23	Los Angeles Department of Water and Power	111 N Hope Street Room L-43, Los Angeles, CA 90012-2694	Ian Lei	GRB CON, Inc.	213-367-3474	Sewer	25 EA Remodel Existing 6" House Connections, Shoring, Backfill, and Paving.	\$ 1,565,271.00	\$ 1,565,271.00
22SW01	GRB CON, Inc.	Sewer Relief Line Project - San Bernardino Rd From Second Ave to Third Ave	Jul-22	City of Covina	125 E College St, Covina, CA 91723	Rafael Fajardo	GRB CON, Inc.	626-672-5991	Sewer	190' of 8" HDPE Sewer, 390' of 10" HDPE Sewer (Pipe Bursting), 875' of 10" HDPE Sewer, 11 Precast Sewer Manholes, 400' of 8" HDPE (Pipe Bursting), and 1 Drop Manhole	\$ 934,666.00	\$ 968,447.47
21SW10	GRB CON, Inc.	Citywide Storm Drain Repairs	Aug-22	City of Ontario	300 E B St, Ontario, CA 91764	Casey Cameron	GRB CON, Inc.	909-241-5467	Storm Drain	1225' of 12", 15", 18", and 24" Storm Drain Repairs between 7 different locations, 6 fiberglass patches (UV Lining), and Paving.	\$ 681,901.00	\$ 681,901.00
21SW10	GRB CON, Inc.	Proj No. 530 Los Nietos, Line D, Sorensen Lateral	Jul-22	LACDPW	900 S. Fremont Ave, Alhambra, CA 91803	Omid Emam	GRB CON, Inc.	626-607-7444	Storm Drain	86' of 18" RCP, 407' of 30" RCP, 55' LE of Cutb and Gutter, 2 Manholes, 3 Catch Basins, Gird and Overlay, and 2 Junction Structures.	\$ 391,865.00	\$ 409,041.39

PROJECT LIST

Job No	Work Done As:	Project Title	Completion Date	Awarding Body	Awarding Body Address	Awarding Body Contact	Prime Contractor	Phone Number	Pipeline Type	Description	Original Contract Amount	Final Contract Amount
21SW08	GRBICON, Inc.	Alley Sanitary Sewer Improvement Project - ASSIP - E/O Wilhelmina	Apr-22	City of Anaheim	200 S Anaheim Blvd, Anaheim, CA 92805	Tim Finl	GRBICON, Inc.	949-254-7954	Sewer	649' of 8" VCP Sewer Construction, 15 house connections, Construction of (4) 48" sewer manholes, 1,325' SF of Concrete Alley Replacement.	\$ 875,599.00	\$ 665,000.00
21SW04	GRBICON, Inc.	N Atlantic Sewer Main Replacement Project	IP	City of Monterey Park	320 W Neenark Ave, Monterey Park, CA 91754	Cesar Vega	GRBICON, Inc.	626-712-8406	Sewer	3,000' of 12" and 16" Pipe Bursting - Open Cut of 900' of 18" VCP, Various Sewer Structures and MH Rehabilitation, Applicable Grind and Overlay + Restoration.	\$ 2,393,156.00	IP
21SW09	GRBICON, Inc.	6th Street Sewer Main Replacement Project	Dec-21	City of Alhambra	111 S 1st St, Alhambra, CA 91801	Thomas Amare	GRBICON, Inc.	626-300-1582	Sewer	1,321' of 12" VCP Open Cut Replacement, with bypass, 46 house connections, 43,800 SF of asphalt grind and overlay, 4,600 SF of full AC removal, Construction of 6 new 48" manholes with PVC Lining.	\$ 701,847.00	\$ 725,844.00
21PR01	GRBICON, Inc.	Rosa De Castilla Apartments	Dec-21	WPIC/COCLA	125 W Maple Ave, Monrovia, CA 91016	Diego DeAndrade	WPIC	626-877-3459	Sewer/Storm Drain	Approx. 1,200' of 8" - 10", 12", and 15" Storm Drain Line Construction including junction structures, manholes, and drain boxes, Installation of 60' of 6" Sewer Line and 6" CIP rehab.	\$ 719,000.00	\$ 978,000.00
21SW05	GRBICON, Inc.	Sewer Manhole Restoration at Community Center and Sewer Main Repair on Santa Margarita	May-21	City of Arcadia	11800 Golding Road, Arcadia, CA 91066	Michael Kwok	GRBICON, Inc.	(626) 254-2727	Sewer	Raise Manholes - Perform 2 (8" point repairs)	\$ 24,794.00	\$ 24,794.00
21SW03	GRBICON, Inc.	Sewer Line Installation Project - Zone 10	Jun-21	City of Covina	125 E College St, Covina, CA 91723	Rafael Fajardo	GRBICON, Inc.	626-672-5991	Sewer	Construct 570' of 8", 270' of 4", Construct Two Manholes, 77,000 SF of Overlay, 2 ADA Ramps, Striping and Signage, Traffic Loops	\$ 509,619.70	\$ 522,344.24
21SW02	GRBICON, Inc.	2020 Sewer Replacement Project	Mar-21	City of Stanton	7800 Katella Ave, Stanton, CA 90680	Paul Internet	GRBICON, Inc.	562-673-8143	Sewer	RAR 330' of 8" VCP with 12" VCP, 1 Lateral + Chimney Riser, Manhole Coring for New Pipe, Decorative/Colored PCC Pavement, AC Paving	\$ 199,299.00	\$ 213,128.25
21SW01	GRBICON, Inc.	Sewer Relief Line Project - Badillo Street from Fourth Ave to Hollenbeck Ave	May-21	City of Covina	125 E College St, Covina, CA 91723	Rafael Fajardo	GRBICON, Inc.	626-672-5991	Sewer	Bypass Sewer, Install 1,150' of 12" HDPE + 270' of 18" HDPE w/ pipe bursting method, Reconnect house connections, Construct 260' of 8" VCP + 3 manholes, 4" and 6" house laterals and various grind and overlay.	\$ 501,583.00	\$ 663,466.20
20SW03	GRBICON, Inc.	FV 20 Arenoso Lane Sewer Line Rehabilitation	Mar-21	City of San Clemente	910 Calle Negro, San Clemente, CA 92673	Shawn Ryan	GRBICON, Inc.	760-805-4552	Sewer	Remove and Replace 20' of 8" PVC Pipe, Bypass Sewer Line and Restore Surface, Bypass discharge located at bottom of cliff.	\$ 99,730.00	\$ 99,730.00
21SS02	GRBICON, Inc.	City of Lynwood - Pavement Rehab Phase 2	Mar-21	City of Lynwood	11330 Bufile Road, Lynwood, CA 90252	Lony Henpe	Sequel Contractors, Inc.	310-603-0220	Sewer	30' Open Cut Point Repairs, Bypass, TC, Compaction, Shoring, Backfill	\$ 29,950.00	\$ 29,950.00

PROJECT LIST

Job No	Work Done As:	Project Title	Completion Date	Awarding Body	Awarding Body Address	Awarding Body Contact	Prime Contractor	Phone Number	Pipeline Type	Description	Original Contract Amount	Final Contract Amount
20SW05	GRB CON, Inc.	Baldwin Ave. Sewer Project	Dec-20	City of Arcadia	11800 Golding Road, Arcadia, CA 91066	Michael Konk	GRB CON, Inc.	(626) 254-2127	Sewer	Install 1,080' of 16" HDPE by pipebursting. Repair 6 Manholes affected by bursting operations. Use in 23 house connections to newly installed sewer main, modify 8" to 12" drop connection transition, grid and overlay affected. Payment and restore striping	\$ 424,645.00	\$ 424,645.00
20SS01	GRB CON, Inc.	2020 Sewer Lining Project	Nov-20	City of Pasadena	100 North Garfield Ave, Pasadena, CA 91101	Brent Haue	Southwest Pipeline and Trenchless Corp.	626-744-4307	Sewer	Various Point Repairs on 8", 10", and 12" Pipe. Sewer Bypass. Manhole Remedels. Sinkhole Repairs.	\$ 141,000.00	\$ 181,391.40
20SW02	GRB CON, Inc.	Chapel Ave. Sewer Main Replacement Project	Nov-20	City of Alhambra	111 S 1st St, Alhambra, CA 91801	Thomas Amare	GRB CON, Inc.	626-300-1562	Sewer	700' open cut 12" VCP, 1225' of 14" HDPE by pipebursting, 68 HC Reconnections, 1 New Manhole, 8 Manhole Reliefs with Spray Liner, 85,500 SF of Slurry Seal, Striping, Grid and Overlay, Corral, Sewer Lateral to Lift Station, 360 SF of Exposed Agg PCC Pavement	\$ 1,148,175.00	\$ 1,065,975.00
20EM12	GRB CON, Inc.	Verde Vista Asphalt Repair	Oct-20	City of Monterey Park	320 W Newmark Ave, Monterey Park, CA 91754	Frank Lopez	GRB CON, Inc.	626-307-1323	Paving	Remove and Replace 10,850 SF of Asphalt affected by a blown out water line. Perform outreach, traffic control, removal, disposal of subgrade and asphalt. Replace with new asphalt and compact new subgrade.	\$ 92,008.00	\$ 92,008.00
20SW06	GRB CON, Inc.	Garvey and Atlantic Sewer Repair	Sep-20	City of Monterey Park	320 W Newmark Ave, Monterey Park, CA 91754	Frank Lopez	GRB CON, Inc.	626-307-1323	Sewer	Install 12' of 18" Sewer Pipe to divert flows from one manhole to another; bypass; remodel (2) manholes and coat with zelon liner; perform traffic control, shoring, and paving.	\$ 59,539.00	\$ 54,702.95
20SW04	GRB CON, Inc.	MI. Olive Lane Sewer Extension Project	Aug-20	City of Bradbury	600 Winston Ave, Bradbury, CA 91008	Michael Lee	GRB CON, Inc.	(909) 594-9702	Sewer	1,030' open cut 8" HDPE, 320' OPEN CUT 4" HDPE, 385' OF 8" HDPE via Horizontal Directional Drilling, 181' of 6" HDPE via HDD, Installation of (3) Sewer Manholes, Installation of 4 (Smart Covers Surcharge Monitor Systems), Construction of 6,500 SF Access Road, Grid and Overlay/Base Pav, and 47,000 SF of Hydrussed	\$ 551,862.00	\$ 555,000.00
20SD01	GRB CON, Inc.	Bicycle and Pedestrian Improvements - Orange Ave Catch Basin Installation	20-May	City of West Covina	1444 W Garvey Ave S, West Covina, CA 91790	Okan Demirci	GRB CON, Inc.	714-319-6137	Storm Drain	20' of 18" RCP Lateral, Junction Structure into 36" RCP, 14' catch basin, ADA ramp, striping, curb and gutter, stamped concrete, sidewalk restoration, and AC Pavement Cap/Sid Trending	\$ 73,235.00	\$ 73,235.00
20SW01	GRB CON, Inc.	FY 20 Priority Sewer Main Replacement	20-Apr	City of Covina	125 E College St, Covina, CA 91723	Rafael Fajardo	GRB CON, Inc.	626-672-5991	Sewer	520' of 10" HDPE DR17 Pipe Bursting, 200' of 6" Laterals, 555' of 8" VCP Open Cut, 105' of 4" Laterals Construction of 4 48" Sewer Manholes, Live Bypass, Shoring, 5,000 SF AC Restoration	\$ 434,630.00	\$ 550,757.85
19SW02	GRB CON, Inc.	Glendale Sewer and Water Improvement Project	20-Feb	City of San Fernando	117 N Maccell St, San Fernando, CA 91340	Patsy Orosco	GRB CON, Inc.	(818) 898-1224	Sewer	2,624' of 15" and 18" VCP, Live Bypass, ADA Ramps, Sidewalk, Curb and Gutter, 1" x 2" Water Services, AC Grid and Overlay, 50+ House Connections	\$ 1,092,496.00	\$ 1,500,000.00
19SW04	GRB CON, Inc.	CD2 - SHERMAN WAY SEWER THE IN	19-Oct	City of Los Angeles, GSD	111 E 1st St, Los Angeles, CA 90012	Todd Dame	GRB CON, Inc.	323-328-6415	Sewer	20' of 6" Lateral - CD2 Facility	\$ 50,600.00	\$ 50,600.00

PROJECT LIST

Job No	Work Done As:	Project Title	Completion Date	Awarding Body	Awarding Body Address	Awarding Body Contact	Prime Contractor	Phone Number	Pipeline Type	Description	Original Contract Amount	Final Contract Amount
19SS01	GRBICON, Inc.	Annual Sewer CIP	Aug-19	City of San Juan Capistrano	32400 Paseo Adelanto San Juan Capistrano, CA 92675	Mike Mangus	SANCON Engineering, Inc.	949-443-6326	Sewer	Raise Manholes, Cleanouts, 48" of Point Repairs, Paving (Grind and Overlay), Construction of Cleanouts, DMR Repairs	\$ 392,919.70	\$392,919.70
19SW01	GRBICON, Inc.	Sewer Lining 2016	Aug-19	City of San Luis Obispo	919 Palm Street, San Luis Obispo, CA 93401-3218	Hai Nguyen	GRBICON, Inc.	805.791.7109	Sewer	6" CIPP, Construction of Point Repairs, Cleanouts, and Manhole Reliefs	\$ 480,000.00	\$480,000.00
19EM01	GRBICON, Inc.	Fairfax and Adams Emergency Sewer Repair	19-April	City of Culver City	9770 Culver Blvd, Culver City, CA 90232	Male Gaspar	GRBICON, Inc.	310-849-9946	Sewer	Construct One 36" Precast Manhole, Remove Existing Sewer Manhole, Construct 6" Sewer Main Point Repair, Restore Existing AC.	\$ 26,335.00	\$26,335.00
19SW03	GRBICON, Inc.	Pacific Ave, Sewer Manhole Relocation	19-April	City of Bellflower	16600 Civic Center Dr. Bellflower, CA 90232	Philip Wang, P.E.	GRBICON, Inc.	562-804-1424 42254	Sewer	Construct (1) 48" Sewer Manhole, Demolish (1) 48" Sewer Manhole, and Abandon 120" of 8" Sewer Pipe	\$ 24,480.00	\$24,480.00
18PR02	GRBICON, Inc.	2900 Wishire - Storm Drain Realignment	18-Dec	2900 Wishire LLC/CAECOM	1999 Avenue of the Stars #2800 Los Angeles, CA 90067	Mike Woody	Aecon/Wishire	213-215-6767	Storm Drain/Sewer	Construction of (2) Junction Structure (NH, JM Type), Installation of 100' of 3000-D 36" RCP, Demolishing, and Removal and Relocation of (1) Sewer Cleanout and Lateral.	\$ 165,000.00	\$568,000.00
18SW02	GRBICON, Inc.	Install Sewer Saddle, 89700R1	Oct-18	LADWP	1111 N Hope St #1603, Los Angeles, CA 90012	Sanjar Ardalan	GRBICON, Inc.	213-792-4854	Sewer	Installation of Sewer Lateral at LADWP Sheldon Power Generating Station - 35' of 6" VCP and applicable asphalt restoration and sidewalk restoration	\$ 125,702.00	\$125,702.00

PROJECT LIST

Job No	Work Done As:	Project Title	Completion Date	Awarding Body	Awarding Body Address	Awarding Body Contact	Prime Contractor	Phone Number	Pipeline Type	Description	Original Contract Amount	Final Contract Amount
18SW01	GRB CON, Inc.	Westwood Blvd Sewer Extension Project	Oct-18	City of Culver City	9770 Culver Blvd, Culver City, CA 90232	Mate Gaspar	GRB CON, Inc.	310-849-8946	Sewer	Construction of approximately 40' of 8" Sewer, 2.56' Precast Manholes, Redesign of 4 House Connection Laterals, and Construction of 35' CMU Wall -- all done in backyards (DAR - Difficult Access Reach)	\$ 127,271.00	\$127,271.00
18SD01	GRB CON, Inc.	Alex Ave. Storm Drain Improvement Project	Sep-18	City of Industry	15825 Station St #100, City of Industry, CA 91744	Gery Perez, CNC Engineering	GRB CON, Inc.	626-956-8034	Storm Drain	725' of 24" and 30" RCP Storm Drain Pipe, Construction of 1 Catch Basin, 3 Manholes, and one connection to existing river outfall storm drain, 4300 SF of Asphalt Grind and Cap	\$ 289,490.00	\$309,490.00
18PP01	GRB CON, Inc.	Tread 31467 - Offsite Sewer and Water Improvements	Aug-18	KB Home Coastal, Inc.	36310 Inland Valley Dr, Wiltona, CA 92504	Dennis Lorton, Murray CM	KB Home Coastal, Inc.	714-493-8831	Sewer, Storm Drain, and Water	20' of 8" SDR35 sewer, 17' of 8" sewer manholes, (1) Metering Manhole Device Modification, (2) 12" to 10" HotTaps, 300' of 10" C-900 Restrained Joint Pipe, (1) Fire Hydrant, (3) Water Line Relocations, (1) Blowoff, (2) Air Vacs, (4) SD Junction Structures, (2) SD Manholes, (2) Manholes, 20' of 12" RCP, 100' of 24" RCP	\$ 234,530.00	\$912,776.00
18SS02	GRB CON, Inc.	Pasadena CMP Point Repairs and Rehab.	Apr-18	City of Pasadena	100 Garfield Ave., Pasadena, CA 91101	Connor Moore	NuLine Technologies LLC	760-975-5856	Storm Drain	12' of 15" CMP, 30' of 12" CMP, Sidewalk Restoration, Construction of Modified JS	\$ 55,240.00	\$55,240.00
18SW01	GRB CON, Inc.	Sewer Main Rehabilitation Project FY 17/18 Phase 2	Sep-18	City of Norwalk	12700 Norwalk Blvd, Norwalk, CA 90650	Julian Lee	GRB CON, Inc.	562-209-4915	Sewer	8", 10", and 15" CIPP Lining (8,900'), 263' of PVC Pipe Bursting, Construction of One New Manhole, Rehab of one 48" Manhole, 14 Open-Cut Sewer Point Repairs on 8" VCP,	\$ 635,444.40	\$699,000.40
17SS04	GRB CON, Inc.	4th St. Sewer Main Rehabilitation Project	Dec-17	East Valley Water District	31111 Greenspot Rd, Highland, CA 92346	Eliaso Ochoa	SANCON Engineering, Inc.	909-888-8986	Sewer	Remove and Replace 12' of 8" VCP; Remove Broken Wye; Replace Wye and Reconnect Existing Service Lateral, AC Pavement Restoration	\$ 18,500.00	\$18,500.00
17EM03	GRB CON, Inc.	Misc. Emergency Sewer Repairs	Nov-17	City of Culver City	9770 Culver Blvd #3, Culver City, CA 90232	Mate Gaspar	GRB CON	310-849-8946	Sewer	Construct 2 - 48" Sewer Manholes, Relocate Conduit, Remove and Replace 6" Wye, Convert 3 - Square Access Holes to house 24" Ring and Covers, Relined AC Pavement Restoration	\$ 54,750.00	\$54,750.00
17SS03	GRB CON, Inc.	Sewer Rehabilitation Project	Oct-17	LACDPW	900 Fremont Ave, Alhambra, CA 91803	Issa Adanyia	NuLine Technologies LLC	626-458-3111	Sewer	Remove and Replace 65' of 8" VCP and Reconnect 6 Laterals, Finish AC Pavement	\$ 9,500.00	\$34,285.71
17PP03	GRB CON, Inc.	El Molino Sewer Extension	Nov-17	Gangi Builders	229 Palm Ave, Burbank, CA 91502	Frank Gangi	GRB CON, Inc.	818-482-4551	Sewer	40' of 6" VCP by methods of open cut and tunneling, Concrete Restoration, AC Pavement Restoration	\$ 29,737.00	\$29,737.00
17PP02	GRB CON, Inc.	Country Club Sewer Extension Project	Oct-17	Dorado Enterprises	4188 Avenida De La Playa # 108, Oceanside, CA 92056	Mario Marovic	Dorado Enterprises	949-813-5683	Sewer	120' of 6" SDR-35 Sewer Line, Construction of Cleanouts, Concrete Demolition, and Finish Surface Restoration	\$ 36,140.00	\$36,140.00

NEWSLETTER

BOE's Harbor District Completes Major Pipe Bursting Project 6200 Feet of Pipe Sets a New Record for City of L.A.!

As part of the City of Los Angeles' settlement agreement with the U.S. Environmental Protection Agency, California Regional Water Quality Control Board, Santa Monica Baykeeper, et al, the \$2.1M Secondary Sewer Renewal Program (SSRP) T06A Anaheim St & Broad Ave/T06B Fries Ave and Pier A St sewer project rehabilitated aging secondary pipelines in the Wilmington area of the City.

The 3.12 mile long project was bid as open-cut/lining, with much of the open-cut work being the upsizing of existing 8, 10, 12 and 14-inch sewer lines in some of the most congested streets of Wilmington. In an effort to reduce impact to the surrounding neighborhoods, mitigate anticipated groundwater, and deal with the high volume of underground oil lines present in the refinery rich area of Wilmington, the contractor, Vasilj Inc., proposed pipe bursting as a no-cost alternative. Vasilj, with subcontractor Mocon Trenchless, recently completed the installation of approximately 33,000 feet of 10 to 20-inch sewer pipe for the City of Covina which won an APWA Southern California Chapter Project of the Year (2013).

Pipe bursting is a well-established method



l to r: Rob Morrow- President, Mocon Construction, John Cavigan-Project Manager, Vasilj Inc., Tim Grbavac-Superintendent, Vasilj, Inc., Gary Lam-Harbor District Project Manager, Lynn Hanami-Cummings-Harbor District Project Engineer, Rich Clark-Con Ad Project Inspector.

for trenchless replacement of pipe wherein the existing sewer pipe is broken by fracturing or splitting (using a mechanically applied force or bursting tool) and a new pipe of the same or larger diameter is pulled in behind it. Existing house laterals and wyes are reconnected to the new pipe by excavations made at each house location.


The City has utilized pipe bursting previously on sewer projects, but not to the extent of this project; 22 sewer reaches totaling 6200 LF of pipe set a new record for the City of Los Angeles! A total of 21 bursts were made on the project. The average burst was about 300 feet in length with one as short as 80 feet (to burst under a high pressure hydrogen line) and the longest burst was 450 feet.

Due to the different

conditions present amongst the 22 adjacent sewer reaches, two types of bursting machines were used on the project. A pneumatic system utilizing a bursting tool driven by compressed air was used on the T06A portion of the project where deeper sewers, larger degrees of upsizing and denser soils were encountered. A static system wherein the bursting tool is basically pulled through the existing pipe (no hammering action), was used to pull the larger diameter 16-inch pipe in the T06B portion of the project. Both systems require the construction of pits for inserting and retrieving the bursting tool, except in the case where a reversible type-pneumatic machine is used. The reversible machine is designed to back itself out through the installed pipe and therefore eliminates the need for a retrieval pit. This machine was used in the heavily congested Anaheim-Avalon intersection where traffic would have been highly impacted by the construction of a retrieval pit.

The Bureau of Sanitation has supported the use of pipe bursting because pipe bursting typically utilizes high density polyethylene pipe (HDPE) fused as one continuous piece of pipe. In the long-term, this pipe will provide better protection from root damage and potential groundwater inflow/infiltration. Other construction benefits include less traffic disturbance, shorter replacement time, less

continued on page 2



Rob Morrow explains Pipe Bursting to WCED and WCCD Engineers during a site visit.

Pipe Bursting Project continued from page 1

business interruption, and reduced surface paving. Negative impacts of using this method of construction include the generation of considerable noise by the pneumatic system, and the need for large work space in relatively close proximity to the work for fusing the 40 foot lengths of pipe into a single length. One caveat is that once pipe bursting operations commence, they must be completed without interruption as the sewer laterals are disconnected during the process and must be reconnected immediately after the new pipe is installed.

John Gavigan and Tim Grhavac of Vasilj, and Rob Morrow of Mocon Trenchless evaluated the conditions present on the project and determined that the soil conditions and sewer characteristics were compatible with pipe bursting. The bursting route on this project went through mainly commercial developments of Wilmington and crossed Harry Bridges Blvd, a main thoroughfare for container truck traffic accessing the Port of Los Angeles (POLA). As POLA was also constructing a major grade separation project and performing shipping terminal renovations, it was a constant challenge to coordinate truck and construction traffic throughout the project. Crystal Killian, Transportation Engineer with the Southern Office of LADOT was instrumental in assisting the project team with the sequencing of lane closures amongst the multiple projects. Staff from Council District 15 met regularly with residents to keep them informed of the construction schedules and impacts.

Kudos to the residents and businesses of Wilmington who endured the noise generated by the pipe bursting activities, but understanding that the result would be a significantly shortened construction time.

There were some unexpected challenges. The first burst of the project took three hours to burst 300 feet of 8-inch pipe being upsized to 10-inch, a rather typical burst for the conditions present. However, the adjacent reach, although being upsized from 8-inch to 12-inch pipe, encountered unknown ground conditions that required close to 30 non-continuous hours to burst.

In other reaches, we unexpectedly found 12" and 14" diameter pipes heavily laden with sediments. During the bursts, intermediary maintenance holes filled 6-8 feet high with sludge which had to be removed by hand before the sewer system could be returned to use. Winching cables were broken a few times, fortunately occurring within retrievable distances of the constructed retrieval pits or near planned excavations for reconnecting sewer laterals.

An undocumented high pressure hydrogen gas line located within a foot of our sewer and in a utility-congested intersection also



Static Bursting Machine



Static Bursting Machine being lowered into pit.

proved to be quite challenging. Lots of hand digging, utility company "stand-by" alerts and coordination, and adjustment of bursting rates resulted in a successful bursting run. Groundwater was kept at bay by scheduling the work at low tides and with only minor encounters.

Various differing site conditions (contaminated soil, substantially deeper sewer invert depths) were found throughout the project that resulted in change order costs. However, these costs would have been substantially more had the project been built using the contract specified open-trenching methods. The pipe bursting method suggested by Vasilj, Inc. resulted in a savings to the City of about \$150,000.

The project was designed by WCED staff, Sean Zahedi and Romulo Samonte, and construction was managed by Lynn Hana-Cummings and Gary Lam of the Harbor District Office. Inspection was provided by District 4 inspectors with Jim Cassley being the Principal Inspector and Rich Clark being the lead inspector. Survey was provided by

the Harbor District Survey staff of Mark Santistevan, Froilan Nero and Daniel Santistevan. Staff from the BOS-South Yard under the direction of Wayland Marzett assisted with some of the sewer cleanings and Vasilj foreman, Tim Grhavac was exceptional in coordinating the work and keeping the City team informed of necessary changes. Council District 15 staff members, Gabriela Medina and Nicole Wells and BPW Public Works Affairs Officer Ron Charles provided much appreciated communication with the residents of Wilmington.

Kent Welling, representing the Engineer of Design, is currently preparing Pipe Bursting Specifications to be included in the next revision of the Brown Book. This will facilitate future pipe bursting operations by providing quality control and performance requirements. Vasilj hopes to do more pipe bursting projects in the City. As the project was completed on schedule and within budget, they are off to a good start.

Congratulations go to everyone involved with the project.

The city of Covina, CA is populated by more than 49,000 people and is serviced by 121 miles of pipe infrastructure. When the city needed over 6.2 miles of underground sewer pipe replaced in 2011, HDPE provided a reliable, durable, and affordable solution.

On top of the replacement of over 33,000' of vitrified clay pipe, the project had to pass through heavily trafficked areas such as schools, hospitals, residences, and main and secondary streets. HDPE allowed for minimal disturbance to the city and installation in areas with difficult or limited access. The city also experienced tremendous savings on the project, coming in at almost \$8 million under budget instead of cost overruns. Pipe bursting often cost as little as \$71 per linear foot whereas open cut never cost less than \$95 a foot.

Willdan Engineering and Vasilj. Inc. worked with Mocon Trenchless Corporation on the project, which was one of the "larger pipe bursting projects in Southern California" ever attempted. The project totaled 33,112' of 8"-12" DR11 HDPE and ran a complex route under residential, commercial, hospital, and industrial areas. The pipe bursting was divided into 97 runs averaging over 300'. Crews faced additional challenges from a cul-de-sac, trailer park, and baseball field, but reversible bursting tools from TT Technologies allowed them to work without an exit pit for some bursts and avoid the extra construction.



HDPE allowed the city of Covina to install a new pipeline without disruption important community areas like a hospital, baseball field, neighborhoods, and trailer park.

In under a year and a half Covina's pipe project was completed, having provided minimal disruption during pipe bursts and saved the city millions. With the durability and resistance to corrosion of the HDPE, the city does not need to replace this pipeline again for the next century.

Source:

<http://ucononline.com/2013/10/02/major-ca-bursting-project-proves-very-cost-effective/>

Community Lauds Carolina St. Emergency Storm Drain Project

The Carolina Street Emergency Storm Drain Project is substantially complete, significantly ahead of schedule and under budget. The project has received many favorable comments from local constituents.

In 1929, half of Paseo del Mar St. dropped 6-10 feet. The foundation of an abandoned 1920's seaside hotel shows where shore visitors used to admire the view out to Catalina Island, before earth movement forced abandonment of the building. Dubbed by locals the "Sunken City," to the southeast, dropped 30 and more feet, and now has the landscape of the Dakota badlands. The storm drain project picks up stormwater runoff that formerly discharged from the landslide-shortened dead end of Carolina Street. Water that formerly left the end of Carolina St. disappeared into a briar-patched depression and was not seen again.

Nearly 700 feet of heavy solid-wall High Density Polyethylene (HDPE) pipe, weighing up to 43 pounds per foot of length, was installed under Carolina and Shepard Streets to connect to the existing Shepard St-Pacific Ave storm drain. The contractor, Vasilj Inc., did a highly professional job of joining and handling heavy 100 foot sections of fused HDPE. The contractor's traffic control safety and job-site concern for the public was exemplary, limiting inconvenience to the minimum necessary.



New catch basin with flowline remodeling.

Said Ted, a resident at the end of Carolina Street, "This project is the best thing that's happened since I bought my house here in the 1960's." A neighboring resident couple said it was "awesome" and "beautiful" and an excellently executed project.

Cindy Fowler of Councilmember Janice Hahn's staff said, "Thank you all. . . The pictures make the cul-de-sac look amazing. Thank you again for getting this done prior to

rainy season (LOL) and to the admiration of the constituents. Thank you for helping our office look good. I will let the Councilwoman know what a great job you all did."

Recognition goes to Vasilj Construction Inc., Josip Vasilj, John Gavigan, Tim Grbavac and crew, under the steady, long-continuing stewardship of Councilmember Janice Hahn, Council District Director Dolores Canizales, and Staff Cindy Fowler, Ana Bozic, and Reginald Zachery, with the management of Susan Shu, Stormwater Group Manager, Ding Lee, Project Manager, and Joe Tyler, Principal Construction Inspector, with assistance of Mark Osborne, Geotechnical, and under the direction and guidance of Lawrence Cuaresma, District Engineer, Roberto de Leon, Civil Engineer, and Lance Graab, Construction Inspector, with the excellent design of Lani Walsh, assistance of Andres DeLaCruz and Alan Lee, construction management of Chris Trinidad and Carlton Jones, and with the invaluable advisement of Pablo Vasquez, Lynn Hanami-Cummings, and Jim Corralejo, and assistance of Arianne Coleman and Donna Preston and the rest of Harbor District staff. (whew!)

Carlton Jones, the project engineer, said, "Vasilj Construction has done beautiful work here, and with the careful oversight of C.I. Lance Graab, produced an economical, top quality project for the City and its residents. Tidying up is in process and final inspection will be in the works shortly."



The location of three converging 18 and 21" solid wall HDPE pipe branches is clearly visible in this photo.



John Gavigan, Vasilij contractor, Mohamad Fakh WCCD, Kendrick Okuda WCCD, Tim Garza-back, Vasilij and Jorge Bustamante Contract Administration.

First Settlement Agreement Project Completed Ahead of Schedule Sepulveda Sherman Oaks Valley Meadow Sewer Project

The City of Los Angeles Has entered into an agreement with U.S. Environmental Protection Agency and others to upgrade its massive wastewater infrastructure. The Sepulveda Sherman Oaks Valley Meadow Sewer Project is being built under this agreement.

The project involves the construction of three contiguous sewer segments of 10-15-inch diameter pipeline and stainless steel secondary containment sleeves; 1500 linear feet of 10-inch, 2000 linear feet of 12-inch and 1400 linear feet of 15-inch diameter VCP pipe; and appurtenant maintenance hole structures. This new segments will relieve the existing sewers in Sepulveda Boulevard between Fiume Street and Sherman Oaks Ave, which are flowing at or above capacity. The existing sewer is approximately 5100 foot in length and 8-inch in diameter. Installation of this project will necessitate abandonment and removal of approximately 2,700 feet of the existing sewer and its appurtenant maintenance hole structure. The entire alignment of the project is paved; construction took place under the existing streets within the public right-of-way at approximately 10 to 18 feet below the ground surfaces. Construction was conducted using the open trench method. Approximately 885 linear feet of 20-inch Secondary Containment Stainless Steel Sleeves was used.

The project was awarded on January 23, 2006 with completion time of 200 working

days, notice to proceed was issued on April 5, 2006. January 31, 2007 was the scheduled construction completion day. Settlement Agreement for the project completion was scheduled for January 30, 2006. That will put the project under the Settlement Agreement penalty if it passes the dead line. With this schedule 179 actual work days left to complete the work from notice to proceed date. The project faced with daily work hour restrictions 9:30 AM to 3:00 PM, includes traffic control set up, removal and cleaning, the actual work hours were five hours per day. With all these restrictions and Utilities interference the project was 100% flow in the main line on December 28, 2006 two days before Settlement Agreement dead line.

All the thanks go to the design engineer **William Briggs**, who was in contact with the project from start to finish; Jorge Bustamante, Senior Construction Inspector who was at the site at all times and used his inspection experience to run this project; **Mohamad Fakh**, the project engineer, who was always in contact with both the design engineer and project inspector; Joan Pelico and Shirin Buckman, Field Deputies from Fifth Council District, for the support and all the help they both provided us as a team in resolving any problems rises in the district; and last but not least, WCCD Managers **Iftexhar Ahmed**, **Somsak Sasnakul** and division head **Kendrick Okuda**, who gave all the support for this project.

Blood Drive Today

In response to the extreme shortage of blood, the Community Development Department has scheduled a blood drive on:

Wednesday, February 14, 2007

9:00 am to 3:00 pm

1200 W. 7th St. (the Garland Building)

4th floor conference room.

At the present time, there is less than a one-day supply of blood (a five-day supply is recommended). Please consider making an appointment to donate today. Invite a friend or coworker to donate with you. The Garland Building is served by both DASH routes A and E. Walk-ins are also welcome, especially between 11 am and 1 pm.

This year, instead of candy and roses, give the gift of life—give blood!

Moore on APWA Board

Public Works Public Affairs Office press release: LOS ANGELES (February 7, 2007) - Los Angeles City Engineer, and Sierra Madre resident, Gary Lee Moore was installed into the 2007 Board of Directors of the American Public Works Association, Southern California Chapter, announces City of Los Angeles Board of Public Works President Cynthia Ruiz. About 300 APWA members and guests attended the recent installation ceremony at the Richard M. Nixon Library in Yorba Linda.

Now in his second term, the City Engineer serves on a six-member board that governs and oversees the affairs of the APWA Chapter that covers Orange, Los Angeles, Riverside and San Bernardino Counties with branches in the Inland Empire, Coachella Valley and the High Desert.

"APWA is an excellent organization and I'm pleased to serve on the Board of Directors again this year," said Moore. "The Chapter promotes Engineering as a major Public Works component and it's very important to me to give back much of the knowledge and expertise I've gained in this field to help others succeed."

As City Engineer, Moore leads the City's Bureau of Engineering, with a work force of more than 1,100 engineers, architects, surveyors and support staff and an annual operating budget of \$123 million. He oversees 650 active projects totaling \$4 billion and leads the Bureau in design and construction of all public facilities such as fire stations, libraries, police stations, animal care facilities and the zoo. In addition, he is responsible for projects involving parks, streets, wastewater treatment plants, sewers, storm drains and the regulation of private development affecting the public right-of-way.



Happy Valentine's Day!

Engineering Newsletter - 2/14/07

DESIGNATION OF SUBCONTRACTORS
[Public Contract Code Section 4104]

List all Subcontractors who will perform Work or labor or render service to the Contractor in or about the construction of the Work or improvement, or a Subcontractor licensed by the State of California, who, under subcontract to the Contractor, specially fabricates and installs a portion of the Work or improvement according to detailed drawings contained in the Plans and Specifications, in an amount in excess of one-half percent (0.5%) of the Contractor's total Bid or, in the case of bids or offers for the construction of streets or highways (including bridges), in excess of one-half percent (0.5%) of the Contractor's total Bid or \$10,000, whichever is greater. If all Subcontractors do not fit on this page, attach another page listing all information for all other Subcontractors.

Name under which Subcontractor is Licensed and Registered	CSLB License Number(s) and Class(es)	DIR Contractor Registration Number	Address and Phone Number	Type of Work (e.g., Electrical)	Percentage of Total Bid (e.g., 10%) ¹
Good Ol Boys, Inc.	1065168 C-B	1000590754	641 E Laurel Ave Glendora, CA. 91741	Sawcutting	2%

¹ The percentage of the total Bid shall represent the "portion of the work" for the purposes of Public Contract Code Section 4104(b).

INDUSTRIAL SAFETY RECORD FORM

Bidder's Name Grbcon, Inc.

	Current Year of Record	2024	2023	2022	2021	2020	Total
Number of contracts	→	28	20	20	22	12	102
Total dollar amount of contracts (in thousands of dollars)	→	10MM	9.8MM	7MM	4.8MM	3.5MM	35.1MM
Number of fatalities	→	0	0	0	0	0	0
Number of lost workday cases	→	0	0	0	0	0	0
Number of lost workday cases involving permanent transfer to another job or termination of employment	→	0	0	0	0	0	0

The above information was compiled from the records that are available to me at this time and I declare under penalty of perjury under the laws of the State of California that the information is true and accurate within the limitations of those records.

Signature: _____

Title: _____

Date: _____

Signature: 

Title: Kristion Grbavac, President

Date: 9-10-2024

Bond No. n/a

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS that:

WHEREAS the City of Covina ("City"), has issued an invitation for Bids for the Work described as follows:

**BADILLO STREET WATER SERVICES REPLACEMENT PROJECT
FROM RIMSDALE AVENUE AND LARK ELLEN AVENUE
PROJECT No. W 2501**

WHEREAS GRBCON, Inc., 5114 Elton Street, Baldwin Park, CA 91706

(Name and address of Bidder)

("Principal"), desires to submit a Bid to City for the Work.

WHEREAS, Bidders are required to furnish a form of Bidder's security with their Bids.

NOW, THEREFORE, we, the undersigned Principal, and _____

Everest Reinsurance Company, 477 Martinsville Road, Liberty Corner, New Jersey 07938

(Name and address of Surety)

("Surety"), a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto the City in the penal sum of _____
Ten Percent of the Bid Amount

Dollars (\$ _____ 10% of the Bid _____), being not less than ten percent (10%) of the total Bid price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded the Contract for the Work by the City and, within the time and in the manner required by the bidding specifications, enters into the written form of Contract included with the bidding specifications, furnishes the required Bonds (one to guarantee faithful performance and the other to guarantee payment for labor and materials), and furnishes the required insurance coverage, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

In case suit is brought upon this instrument, Surety further agrees to pay all court costs incurred by the City in the suit and reasonable attorneys' fees in an amount fixed by the court. Surety hereby waives the provisions of Civil Code Section 2845.

IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.


Dated: September 5, 2024

"Principal"

GRBCON, Inc.

By: _____

Its: _____


Kristina Garbowas,
President

By: _____

Its: _____

"Surety"

Everest Reinsurance Company

By: _____

Its: _____


Lisa L. Thornton, Attorney in Fact

By: _____

Its: _____

Note: *This Bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.*

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California
County of Los Angeles)

On September 10, 2024 before me, Brett Harper, Notary Public
(insert name and title of the officer)


personally appeared Kristion Grbavac,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is~~ are
subscribed to the within instrument and acknowledged to me that ~~he~~ she/they executed the same in
~~his~~ her/their authorized capacity(ies), and that by ~~his~~ her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature 

(Seal)



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.


State of California)
) ss
County of Los Angeles)


On 9-5-2024, before me, Noemi Quiroz, Notary Public, personally appeared Lisa L. Thornton, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(Seal)

Signature: 
Noemi Quiroz, Notary Public





**POWER OF ATTORNEY
EVEREST REINSURANCE COMPANY
DELAWARE**

KNOW ALL PERSONS BY THESE PRESENTS: That Everest Reinsurance Company, a corporation of the State of Delaware ("Company") having its principal office located at 477 Martinsville Road, Liberty Corner, New Jersey 07938, do hereby nominate, constitute, and appoint:

C.K. Nakamura, E.S. Albrecht, Jr., Jeffrey Strassner, Jessica L. Rosser, Lisa L. Thornton, Maria Pena, Natalie K. Trofimoff, Noemi Quiroz, Patricia S. Arana, Tim M. Tomko, Tiffany Coronado

its true and lawful Attorney(s)-in-fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as its act and deed, where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed UNLIMITED, reserving for itself the full power of substitution and revocation.

Such bonds and undertakings, when duly executed by the aforesaid Attorney(s)-in-fact shall be binding upon the Company as fully and to the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its corporate seal.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board of Directors of Company ("Board") on the 28th day of July 2016:

RESOLVED, that the President, any Executive Vice President, and any Senior Vice President and Anthony Romano are hereby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bonds, undertakings, contracts or obligations in surety or co-surety with others and that the Secretary or any Assistant Secretary of the Company be and that each of them hereby is authorized to attest to the execution of any such bonds, undertakings, contracts or obligations in surety or co-surety and attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the President, any Executive Vice President, and any Senior Vice President and Anthony Romano are hereby authorized to execute powers of attorney qualifying the attorney named in the given power of attorney to execute, on behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretary or any Assistant Secretary of the Company be, and that each of them is hereby authorized to attest the execution of any such power of attorney, and to attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the Company may be affixed to such powers of attorney or to any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any bond, undertaking, contract or obligation in surety or co-surety with others to which it is attached.

IN WITNESS WHEREOF, Everest Reinsurance Company has caused their corporate seals to be affixed hereto, and these presents to be signed by their duly authorized officers this 28th day of July 2016.



Nicole Chase
Attest: Nicole Chase, Assistant Secretary

Everest Reinsurance Company

Anthony Romano
By: Anthony Romano, Vice President

On this 28th day of July 2016, before me personally came Anthony Romano, known to me, who, being duly sworn, did execute the above instrument; that he knows the seal of said Company; that the seal affixed to the aforesaid instrument is such corporate seal and was affixed thereto; and that he executed said instrument by like order.

LINDA ROBINS
Notary Public, State of New York
No 01R06239736
Qualified in Queens County
Term Expires April 25, 2023

Linda Robins

Linda Robins, Notary Public

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Company, at the Liberty Corner, this 28th day of July 2016

 **COPY**

GRBCON, Inc.
A California Corporation

Meeting of the Board of Directors
Dated: January 7th, 2016


Corporate Resolution Regarding Contractual Authority

Following the establishment GRBCON, Inc. on 12/24/15, its Board of Directors has met on January 7th, 2016 and have granted Kristion Grbavac the authority to enter into binding agreements on behalf of the Corporation. Kristion Grbavac shall occupy the positions of CEO, Secretary, Treasurer, and member of the board. Gordon Anthony Grbavac shall serve as Vice President and member of the board.

When, and if requested, Kristion Grbavac shall have the ability to enter into contractual agreements on behalf of the firm and to sign in the capacities as the officers mentioned above.


IN WITNESS THEREOF, Gordon Anthony Grbavac and Kristion Grbavac have executed this written consent dated January 7th, 2016.

Affix Corporate Seal



Kristion Grbavac, Director
CEO, Treasurer and Secretary

Dated: January 7th, 2016



Gordon Anthony Grbavac, Director

Vice President

Dated: January 7th, 2016

**NONCOLLUSION DECLARATION FORM
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
[Public Contract Code Section 7106]**

The undersigned declares:

I am the President of Grbcon, Inc, the party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham Bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, Bid depository, or to any member or agent thereof, to effectuate a collusive or sham Bid, and has not paid, and will not pay, any Person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 9-10-24 [date], at Baldwin Park [city], California [state].

Signature _____

Printed Name: _____

Date: _____

Signature  _____

Printed Name: Kristion Grbavac, President

Date: 9-10-24

This form must be notarized.

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Los Angeles)

On September 10, 2024 before me, Brett Harper, Notary Public
(insert name and title of the officer)

personally appeared Kristion Grbavac
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is/are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in ~~his/her/their~~ authorized capacity(ies), and that by ~~his/her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature



(Seal)



ADDENDA ACKNOWLEDGMENT FORM

Bidder's Name: Grbcon, Inc.

The Bidder shall signify receipt of all Addenda here, if any:

Addendum Number	Date Received	Signature
NA \		

If there are more Addenda than there is room in the chart above, attach another page acknowledging receipt of the Addenda.